
SECURE PSYCHIATRIC UNIT FORENSIC HOSPITAL $0.00Amount:

Awarded To:

MerrimackLOCATION:

Director of Project Development
Certified by:

DATE BIDS OPEN: April 19, 2023, 2:00 
SCOPE OF WORK:

Award Date:

PROJECT:

December 31, 2025COMPLETION DATE:

Concord

81176 FED. PROJECT NUMBER:
STATE PROJECT NUMBER: 81176D

ABC Bid Data

81176 

81176D

CONCORD

Contractor Bid Amount

Summary of Bidders

Rank
PC CONSTRUCTION CO DBA PCEO

193 TILLEY DRIVE, SO BURLINGTON VT 05403-4440
$41,974,000.00 A

ENGELBERTH CONSTRUCTION, INC.
70 COMMERCIAL STREET, CONCORD NH 03301

$44,230,000.00 B
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Item No. QuantityUnit TotalUnit Price Unit Price Total TotalUnit Price

PS&E PC CONSTRUCTION CO DBA PCEO
193 TILLEY DRIVE

SO BURLINGTON, VT 05403-4440

ENGELBERTH CONSTRUCTION, INC.
70 COMMERCIAL STREET

CONCORD, NH 03301

Description

ABC Bid Data

81176 

81176D

CONCORD

Items

901 UCONSTRUCT 24 BED PSYCHIATRIC FORENSIC HOSPITAL $43,630,000.00$37,400,000.00 $41,374,000.00 $41,374,000.00 $43,630,000.001.00 $37,400,000.00

902
 

$
 

ALLOWANCE #1 OWNER CHANGES OR UNFORESEEN 
CONDITIONS 

$560,000.00
 

$560,000.00
 

$1.00
 

$560,000.00
 

$1.00
 

560,000.00
 

$1.00
 

903 $ALLOWANCE #2 TESTING ALLOWANCE $40,000.00$40,000.00 $1.00 $40,000.00 $1.0040,000.00 $1.00

$38,000,000.00  $41,974,000.00  $44,230,000.00Totals:

ALTERNATES 81176D

ALTERNATE #1

991
 

U
 

ADD ALTERNATE NEW PAVING AT PHILBROOK PARKING 
AREA 

$99,000.00
 

$122,000.00
 

$96,000.00
 

$96,000.00
 

$99,000.00
 

1.00
 

$122,000.00
 

ALTERNATE #2

992
 

U
 

ADD ALTERNATE SNOW MELT SYSTEM AT INTERIOR 
COURTYARD 

$65,000.00
 

$50,000.00
 

$61,000.00
 

$61,000.00
 

$65,000.00
 

1.00
 

$50,000.00
 

ALTERNATE #3

993
 

U
 

DEDUCT ALTERNATE PHOTOVOLTAIC COLLECTOR 
SYSTEM AT UPPER ROOF 

($116,000.00)
 

$150,000.00
 

($104,000.00)
 

($104,000.00)
 

($116,000.00)
 

1.00
 

$150,000.00
 

ALTERNATE #4

994 UADD ALTERNATE EXPANDED NURSE CALL SYSTEM $148,000.00$90,000.00 $143,000.00 $143,000.00 $148,000.001.00 $90,000.00

  Alt. Totals:

Totals: $38,000,000.00  $41,974,000.00  $44,230,000.00
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PS&E Comparison

81176 

81176D

CONCORD

A-PS&E DifferenceDescription Unit Quantity Unit Price

A-Bidder

Total Unit Price

PS&E

TotalItem No.

Items

901 CONSTRUCT 24 BED PSYCHIATRIC FORENSIC 
HOSPITAL U 1.00 $41,374,000.0

0 $37,400,000.00 $37,400,000.0
0 $3,974,000.00$41,374,000.00

902
 

ALLOWANCE #1 OWNER CHANGES OR 
UNFORESEEN 
CONDITIONS 

$
 

560,000.00
 

$560,000.00
 

$1.00
 

$560,000.00
 

$0.00
 

$1.00
 

903 ALLOWANCE #2 TESTING ALLOWANCE $ 40,000.00 $40,000.00 $1.00 $40,000.00 $0.00$1.00

ALTERNATES 81176D

ALTERNATE #1

991
 

ADD ALTERNATE NEW PAVING AT PHILBROOK 
PARKING 
AREA 

U
 

1.00
 

$96,000.00
 

$122,000.00
 

$122,000.00
 

($26,000.00)
 

$96,000.00
 

ALTERNATE #2

992
 

ADD ALTERNATE SNOW MELT SYSTEM AT 
INTERIOR 
COURTYARD 

U
 

1.00
 

$61,000.00
 

$50,000.00
 

$50,000.00
 

$11,000.00
 

$61,000.00
 

ALTERNATE #3

993
 

DEDUCT ALTERNATE PHOTOVOLTAIC 
COLLECTOR 
SYSTEM AT UPPER ROOF 

U
 

1.00
 

($104,000.00)
 

$150,000.00
 

$150,000.00
 

($254,000.00)
 

($104,000.00)
 

ALTERNATE #4

994 ADD ALTERNATE EXPANDED NURSE CALL 
SYSTEM U 1.00 $143,000.00 $90,000.00 $90,000.00 $53,000.00$143,000.00

Page 3 of 4Monday, April 24, 2023



Total: $41,974,000.00 $38,000,000.00 $3,974,000.00
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